SUBCONTRACT AGREEMENT

Agreement made the 28TH day of _ AUGUST , 1992 between
K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP. ill, INC.

ATTENTION: MARK VANSELOUS

10 HIGHWAY #35, P.O. BOX 500

RED BANK, N.J. 07701 (hereinafter called Developer) and:

ATTENTION:

A.G. MAZZOCCIHO
PO BOX 331
EAST HANOVER, NJ 07936

(hefeina i ubcontractor).
WORK OR TRADE TO BE PERFORMED: CLEARING/DEMOLITIO :

PRIME SUBCONTRACTOR INFORMATI

ON SITE REPRESENTATIVE; WILLIAM P. REIMER

BUSINESS PHONE: 201-377-8822 J
EMERGENCY PHONE:;

FEDERAL 1.D. NUMBER: 22-1826030

VENDOR NUMBER; A0940

JOB LOCATION:

in consideration of the promises, covenants, terms and conditions set forth herein, the Developer and Prime Subcontractor
agree as follows:

1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and
equipment in order to complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached hereto and
made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in Schedule B
attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL
BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN
AMENDMENT TO THIS AGREEMENT. Details of the work which are not specifically covered herein or on the plans and
specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited
to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned
in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled
dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described
herein.

2. START WORK KHOV004290

Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to
proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor
confirms that the completion date set forth in the "Master Schedule” is a reasonable period for performing the work.
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Prime Subcontractor represeins uias ., -.—.. 3xamined the drawings, specifications and model units, if applicable, and
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described
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Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to
proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor
confirms that the completion date set forth in the "Master Schedule” is a reasonable period for performing the work.

2. START WORK

SMD/September 1991



SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E
CLEARING/DEMOLITION
DEMOLITION
1. Rodent baiting prior to demolition and subsequent to demclition in

accordance with all applicable local and state regulations, to include proper
agency inspections and documentation of same.

2. Subcontractor is responsible for all fees and contacting the appropriate
governing personnel prior to start up and sche e required inspections with
the proper authorities, so that progress of wor not delayed.

or veeyihitng cendts
3. Demolition of exisging structures as well ds{removal of subsurface debris
to a licensed landfill. Prime Subcontractor shalll document evidence of proper

disposal. Backfill shall not commence unti]l demolition and removal is
inspected and approved by thecﬁﬁzfloper’s Constru tion Manager- _ 7A

W %W@gﬁ?‘wj«? = e Autos
4. Prime Subcontractor égétl be responsible for removing all ks/, drums or
containers when encountere Prime Subcontractor shall document ev}éj?ce of
proper disposal. - Wq.. =7t 7 v e SV AP

5. Consideration and protection of existing paving and all buriedsz;lities
shall be the responsibility of the Prime Subcontractor. Any damage ¢aused by
the work will be repaired at the Prime Subcontractor’s expense.
K. H’Duvx,\k(,_y\ Gt Recivie ‘/101«;,‘, ﬂ""‘CV’-( Q"f/ gz—\

Technical specificgfzgns for demolition are attached. Any reference to
veloper" shall mean i . Any reference to
the City of Newark outside the context of City regulations shall imply
veloper/Builder. Any conflict in requirements of this specification with the
ain contract, the main contract shall prevail. As the technical
pecifications is a City document for a wide range of work, not all sections
are applicable. Scheduling shall be mutually agreed upon. Reference to time
of completion and penalty for failure shall be ignored.

7. A—consEructiea fence has been erected around | imeter—of—the—site.
Should fencing interfere W i of Prime Subcontractor’s work,
Prime Subcontractor sh ove fence and replace immedi upon completion

of such expense.
8. Existing Surface Structures:
A. Extermination as required by govering agencies.
B. Existing surface structures/buildings shall be removed in full of all
material, tanks and debris. The foundations of the structures shall be
removed three (3) feet below proposed finish grades of the to be built
structures as noted on the bidders plan set of drawings. Backfill with
on-gsite stockpiled material.
C. Remove all sidewalks, curb, /asphalt surface contaiminated soil, debris,
etc. from the site and doc evidence of proper disposal.
D. Payment for removal of surfacej # is based on pricing.
g\/\.ouﬂu A% 5c\~{lu \_< “A
9. Subsurface Structures:
A. Notify Construction Manager igmediately upon findings of any subsurface
material.

KHOV004292
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITEC & E

CLEARING/DEMOLITION

B. Foundations are to be removed three (3) feet below proposed finished
grades of the to be built structures as noted on the bidders plan set
of drawings. Remove any existing debris®and backfill with existing on

/ gite stockpiled material. i-g-
w Actual or work completed will be based on a unit price for
material tonnage’and labor unit prices. Sl

C. Contaminated soils, slabs, bur‘Z?\i. debris_ tc. shall be removed
and disposed and backfill upon Construction Manager Authorization.

Unit prices for material removed by tonnage /and labor rates shall

10. Utilities: .
A. Prime Subcontractor shall be responsible for contacting the proper

agencies and coordinating the abandonment of the all necessary
utilities and as outlined in the technical specifications (Section 5-
).

B. Prime Subcontractor is responsible for capping any abandoned utilities
prior to backfilling to prevent an infiltration/exfiltration of fluids.
This is to be included in lump sum pricing.
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4. Prime Subcontractor shall be responsible for removing all tanks, drums or
containers when encountered. Prime Subcontractor shall document evidence on fr//

proper disposal. »-77//5’ 1) SHar Be. /47'/45}) 177 o L (9557,

§. Consideration and protection of existing paving and all buried utilities
shall be the responsibility of the Prime Subcontractor. Any damage caused by
the work will be repaired at the Prime Subcontractor’s expense. //
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6. Technical specificatdons for demolition are attached. Any reference to . f“/
"Developer™ shall mean i actor-performing work. Any reference to CXV\
the City of Newark outside the context of City regulations shall imply A
Developer/Builder. Any conflict in requirements of this specification with the \
main contract, the main contract shall prevail. As the technical 4
specifications is a City document for a wide range of work, not all sections
are applicable. Scheduling shall be mutually agreed upon. Reference to time
of completion and penalty for failure shall be ignored.

1. A-construction fénce has been erected around—the—pe€ imaote © re—agite:

houtd e - = e W ‘w-—“:'-- g 01 c S
rartve fonde anlace—immediata nan _comoalet Lo

Pr ime abcontra D shall—esend and p1a mediat pie N—
of—su activity;—at—higownm €Xpense. (>ﬁ¢
"\
\

8. Existing Surface Structures:

A. Extermination as required by govering agencies.

B. Existing surface structures/buildings shall be removed in full of all
material, tanks and debris. The foundations of the structures shall be
removed three (3) feet below proposed finish grades of the to be built
structures as noted on the bidders plan set of drawings. Backfill with r///
on-gsite stockpiled material. g

C. Remove all sidewalks, curb, asphalt surface contaiminated soil, debris,
etc. from the site and document evidence of proper disposal.

D. Pay@gnt for removal of syrface structures is based onLEmp—3um pricing.

Shorwry »n X pete /e A7
9. Subsurface Structures:

A. Notify Construction Manager immediately upon findings of any subsurface

material.
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

CLEARING/DEMOLITION

B. Foundations are to be removed three (3) feet below proposed finished
grades of the to be built structures as noted on the bidders plan set
of drawings. Remove any existing debri nd backfill with existing on

site stockpiled erial. Price foundation on-anot—te—exceedbasiz——

Actual paygd for work completed will be based on a unit price for
materia onnageYand labor unit prices. )

ted soils, slabs, buried debris theKs etc. shall be removed
and” disposed and backfill upon Construction Manager Authorization.

Unit prices for material removed by tonnage and labor rates shall
govern payment.
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ilities:

A. Prime Subcontractor shall be responsible for contacting the proper
agencies and coordinating the abandonment of the all necessary
utilities and as outlined in the technical specifications (Section 5-
A).

B. Prime Subcontractor is responsible for capping any abandoned utilities

prior to backfilling to prevent an infiltration/exfiltration of fluids.

This is to be included in lump sum pricing.
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